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JOSÉ LUIS MOSCOVICH 
 33 YEARS’ EXPERIENCE
 CALIFORNIA, STATE AND FEDERAL LEGISLATION/

FUNDING EXPERT
 CALIFORNIA TRANSPORTATION P3 PIONEER
 EXPERT IN BROKERING COMPLEX

INTER-GOVERNMENTAL AGREEMENTS

VICTORIA TAYLOR 
 16+ YEARS’ EXPERIENCE LEADING FINANCING OF

OVER $30B IN P3 PROJECTS
 EXPERT KNOWLEDGE OF PRIVATE FINANCING

MARKETS, INCLUDING TIFIA AND PABS

 CALIFORNIA P3 TRANSPORTATION PROJECTS

RICHARD KERRIGAN 
 15+ YEARS’ EXPERIENCE
 OVER $20B IN INFRASTRUCTURE P3S

 PUBLIC AND PRIVATE SECTOR CLIENTS
 EXPERT IN RISK ASSESSMENT AND FEASIBILITY

STUDIES FOR TRANSPORTATION PROJECTS



WHO WE ARE 

• Locally Based and focused on California and the

US market

• Specialized team with significant resources

• A part of the global DAR group
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Presidio Parkway, 

California   

SELECTED EXPERIENCE 

SR 91 Express Lanes, 

California 

SR 125 Expressway, 

California 

Capital Beltway 

Express Lanes, Virginia 

North Tarrant Express, 

Texas 

Pocahontas Parkway, 

Virginia 

I-77 Managed Lanes,

North Carolina 

Indiana Toll Road, 

Indiana 
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THE IDEAL TEAM 

• Independent +
objective approach

• Public + private sector
experience

• Strategic positioning +
market insight

• Engineering expertise
and insight

• Senior advisors
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OUR SCOPE OF SERVICES 



PROJECT UNDERSTANDING 
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Unique characteristics: 

• Seismically vulnerable

• Subject to seasonal flooding

• Subject to sea level rise

• Environmentally sensitive context

• Key regional traffic link with growing

congestion

• Constrained funding



OUR OBJECTIVES 

Our mission is to help you: 

• Define the project’s feasibility envelope

• Address the opportunities and risks

• Create a road map to get to a feasible project
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TASKS AND SCHEDULE 

PHASE 1: 

Background 

PHASE 2:  

Case Studies 

PHASE 3: Decision-Making Toolbox 

Phase 4: Toll Revenue Forecast 

PHASE 5: Meeting Attendance 

PHASE 6:  

Final Report 
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Tasks 

Task 1 

Background 

Task 2 

Case Studies 

Task 3 

Toolbox 

Task 4 

Toll Revenue 

Task 5 

Meetings 

Task 6 

Report 

Months Jun-Jul Aug-Sep Sep-Dec Sep-Dec Aug-Jan Jan 



TASKS AND DELIVERABLES 
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PHASE 1:  

Background 

PHASE 2:  

Case Studies 

DELIVERABLES 

 Reference list

 Data book of key assumptions

DELIVERABLES 

 Key trends and terms

 Summary of lessons learned



TASKS AND DELIVERABLES 
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PHASE 3: Decision Making Toolbox 

Phase 4: Toll Revenue Forecast 

PHASE 6:  

Final Report 

DELIVERABLES 

 Decision path for alternative options

 Traffic & revenue estimate

DELIVERABLES 

 Final report

 Appendices



FEASIBILITY ENVELOPE 

Market appetite 

(users, investors, 

funders) 

Demand 

Institutional 

Project 

Feasibility 
Engineering 

Env. context Funding 

Public perception 
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NEXT STEPS 

• Task 1: Finalize background

information data book

• Task 2: Prepare Case Studies

• Begin to explore:

o Project phasing and costs

o Toll revenue potential

o Funding sources

o Stakeholder priorities

• Next update: September SR 37

Policy Committee meeting
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THANK YOU 



QUESTIONS & ANSWERS 



EXAMPLE: RISK TRANSFER SPECTRUM 
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